DEPARTMENT OF THE ARMY

SAVANNAH DISTRICT, CORPS OF ENGINEERS
P.O. BOX 889
SAVANNAH, GEORGIA 31402-0889

REPLY TO

ATTENTION OF: September 14, 2004

Contracting Division
A-E and Construction Branch

SUBJECT: DACA21-03-D-0014, Multiple Award Task Order Contract Construction and Design/Build for North
Carolina (and SAD) — RFP Letter Rev4

The Clement Group, LLC
913 South Perry Street, Suite 201
Montgomery, Alabama 36104

Gentlemen:

The following changes are applicable to Task Order request number TONCO07-03-D-0014, Repair/Replace Bridges
at Camp MacKall — Package B, Fort Bragg, North Carolina.

CONTRACTING CHANGES: Theline item numbers on the bid schedule have been changed. The scope of work has
been revised to add the performance period for the options. The revised proposal due date is 2:00 P.M. September 15,
2004.

TECHNICAL SPECIFICATION CHANGES: None.

Y ou are reminded that this project is being competed among your firm, GSC Construction, Inc., and TMS
Contracting, LLC. Award will be made based on price.

To access the scope of work and specifications, and drawings go to http://ebs.sas.usce.army.mil. Scroll down the
page to you cometo the “blue’ label that reads Construction — Simplified Acquisition. Select the project Number
pertaining to your Solicitation/Contract TONCO07-03-D-0014.

Y our proposal should be signed by aduly authorized official of your company and is required no later than 2:00
P.M. local time September 15, 2004 to the above address ATTN: CT-C/LindaElliott.

If you have any questions, please contact Linda Elliott at (912) 652-5076 or Catherine Applegate at (912) 652-5755.

Sincerely,

C}u@" Q4. Amelessana

Julie A. Anderson
Contracting Officer

Enclosures



